

STATEMENT OF WORK #1 CLOUD MIGRATION SERVICES

This Statement of Work is issued under and governed by the Master Service Agreement between Northwind Client Corp. and Vantage Solutions LLC, effective January 15, 2026.

1. PURPOSE AND SCOPE

1.1 Project Overview

Provider will migrate Client's on-premises application workloads to a cloud infrastructure environment, including assessment, migration execution, and post-migration validation.

1.2 Deliverables

Deliverable	Description	Due Date
Migration Assessment Report	Readiness assessment of workloads	2026-02-15
Migration Runbook	Step-by-step cutover execution plan	2026-03-01
Post-Migration Validation Report	Post-cutover performance validation	2026-04-30

2. TERM

2.1 Period of Performance

This Statement of Work is effective from February 1, 2026 through April 30, 2026, unless extended by written amendment.

3. FEES AND PAYMENT TERMS

3.1 Fixed Fee

The total fixed fee for the Services described in this Statement of Work is \$250,000, payable per the milestone schedule in Section 3.2.

3.2 Milestone Payment Schedule

Milestone	% of Fee	Amount
Migration Assessment Report accepted	30%	\$75,000
Migration Runbook accepted	30%	\$75,000
Post-Migration Validation Report accepted	40%	\$100,000

3.3 Invoice Terms

Provider shall invoice Client upon acceptance of each milestone. Client shall pay invoices within fifteen days of receipt.

4. SERVICE LEVELS

4.1 Project-Specific SLAs

The uptime tiers and service credits described in Section 4.2 of the Master Service Agreement apply to the migrated production environment beginning on the cutover date.

5. STAFFING

5.1 Key Personnel

Provider shall assign a dedicated Migration Lead and Cloud Architect for the duration of this engagement.

5.2 Subcontractors

Provider may use subcontractors as approved in Exhibit A of the Master Service Agreement.

6. CHANGE MANAGEMENT

6.1 Change Order Process

Any change to the scope, fees, or schedule described in this Statement of Work requires a written change order signed by both parties.

7. ACCEPTANCE CRITERIA

7.1 Acceptance Testing

Client shall have ten business days to review each Deliverable and either accept it or provide written comments.

7.2 Deliverable Sign-off

Notwithstanding Section 6.1, minor deliverable adjustments identified during acceptance testing under Section 7.1 do not require a formal change order.